Contract Data Requirements List

(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

See Bl ock 16

B. EXHIBIT
B

C. CATEGORY:

TDP

™ OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO.

2. TITLE OF DATA ITEM
| NFORVATI ON SYSTEMS ACCREDI TATI ON

3. SUBTITLE

BOO1 DOCUMENTATI ON DI MHRS SECURI TY PLAN
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - ADMN\- 80239/ T SOW PARA 3.2.2, 3.2.3 Dl MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT ONE/ R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i
. D . . QSUB . Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Bl ock A: Exhibit B is applicable to the follow ng data CLI Ns:
FI SCAL
YR CLIN DESCRI PTI ON
FY03: 0101 (Data for CLINs 0100)

0104  (Data for CLINs 0103)

0151 (Data for CLINs 0150)
FY04: 0203 (Data for CLINs 0200, 0201, and 0202)

0251 (Data for CLINs 0250)
FYO5: 0301 (Data for CLINs 0300)

0351 (Data for CLINs 0350)

0373 (Data for CLINs 0372)
FY06: 0401 (Data for CLINs 0400)

0451 (Data for CLINs 0450)

0474  (Data for CLINs 0471, 0472, and 0473)
FYO7: 0501 (Data for CLINs 0500)

0551 (Data for CLINs 0550)
FY08: 0601 (Data for CLINs 0600)

0651 (Data for CLINs 0650)
FY09: 0701 (Data for CLINs 0700)

0751 (Data for CLINs 0750)
FY10: 0801 (Data for CLINs 0800)

0851 (Data for CLINs 0850)
FY1l: 0901 (Data for CLINs 0900)

0951 (Data for CLINs 0950)
FY12: 1001 (Data for CLINs 1000)

1051 (Data for CLINs 1050)

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP
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Contract Data Requirements List cont pg 2

(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:
B

See Bl ock 16 TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

| NFORMATI ON SYSTEMS ACCREDI TATI ON
BOO1 DOCUMENTATI ON DI MHRS SECURI TY PLAN
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - ADVN- 80239/ T SOW PARA 3.2.2, 3.2.3 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS
Block 4: DIDtailoring shall be as follows:
* Delete paragraph 7.2
* Del ete paragraph 3.2
* Paragraph 10.2.2 - Delete 10.2.2.a
* Del ete paragraph 10.2.5
Bl ocks 10, 12, 13: Submit at conpletion of System Integration Test
(SIT). Revisions as required
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (IDE) unless stated otherwi se on DD Form
1423

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP

Page la of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™ OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B002 CONFERENCE AGENDA
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - ADMN- 81249A SOW PARA 3.1.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | BLK 16 See Bl k 16 b. COPIES
REQUIRED a. ADDRESSEE i
8. APP CODE D 11. AOD 13. DATE OF SUBSEQ SUB . Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS D MVHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 7 days prior to each program
level review.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP Page 2 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B003 CONFERENCE M NUTES
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - ADVN- 81250A SOW PARA 3.1.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE FEQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 30 days after conpletion of
each program|evel review
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE

NSP Page 3 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:
B

See Bl ock 16 TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B004 ENG NEERI NG CHANGE PROPCSAL CHANGE REQUEST
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - CVAN- 80639C SOW PARA 3.1.2.2 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit Change Requests as required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE

NSP Page 4 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B0O05 | NTERFACE CONTROL DOCUMENT (| CD)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - CVAN- 81248A SOW PARA 3.2.6 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS D MVHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit at each CDR  Revisions as required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE

NSP Page 5 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
CONFI GURATI ON STATUS ACCOUNTI NG
B006 | NFORMATI ON
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - CVAN- 81253A SOW PARA 3.1.2.2 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | QRTLY See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A See Bl k 16 See Bl k 16 Draf Reg Repr
16. REMARKS D MVHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit all data fromcontract award to the end of
the contractor's first conplete quarter no later than 15 days after
contractor's first conplete quarter after contract award. Submt
quarterly thereafter.
Bl ock 11: The As of Date shall be nonth end.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP Page 6 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B0O7 | NTEGRATED LOG STI CS SUPPORT PLAN
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl -1 LSS- 80095 SOW PARA 3.5.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS D MVHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 120 days after contract
award. Revisions as required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE

NSP Page 7 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
See Bl ock 16 B TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
OBJECTI VES AND MEDI A ANALYSI S REPORT
B008 (OMAR)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl -1LSS-80569/ T SOW PARA 3.4.2 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i
. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Block 4: DIDtailoring will be as foll ows:
* Delete "...for an Aircrew Training System (ATS)." in the first
sentence of paragraph 3.1
* Delete "...trainee performance baselines and the ATS allocated
baselines for..." in the second sentence of paragraph 3.1
* Delete paragraph 7.2
* Paragraph 10.1 - Replace all with "10.1 General. This report
establ i shes the training objectives and allocation of objectives to
medi a for each type of personnel to be trained.”
* Paragraph 10.2.1 - Replace all with "10.2.1 Objectives. This
section contains the training objectives."
* Paragraph 10.2.1.1 - Replace all with "10.2.1.1 Training
objectives. This section contains a |list of training objectives for
each type of personnel to be trained. Objectives describe the full
range of task proficiencies, skills, and know edge to be nastered by
the trainee."
* Delete paragraphs 10.2.1.2, 10.2.2, 10.2.3, 10.2.3.1/2/3/4, 10.2.4,
and 10.2.5
Bl ocks 10, 12, 13: Deliverable shall be conbined with DI -M SC 81459
and submtted as one docunent at the final Critical Design Review
(CDR) for each UA. Revisions as required.
Bl ock 14: Data submttals shall be electronically accessible via the
Integrated Data Environment (IDE) unless otherw se stated on the DD
For m 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP Page 8 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B009 SOFTWARE TRANSI TI ON PLAN ( STr P)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl -1 PSC- 81429 SOW PARA 3.5.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 90 days prior to the start of
Qperational Test and Evaluation (OT&E). Revisions as required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE

NSP Page 9 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
B

See Bl ock 16 TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B010 SOFTWARE DESI GN DESCRI PTI ON ( SDD) SEE BLOCK 16
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl -1 PSC-81435A/ T SOW PARA 3.2.2, 3.2.3 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R 90 DAC b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i
. D . . QSUB . Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1l
Bl ock 16.
Block 3: Submit for each of the follow ng suffixes

A. DI MHRS System

B. DI MHRS Non COTS HRMS Conponents
Bl ock 4: Suppl emental delivery (delivery of software and dat abase
custom zations) provided by contractor shall be documented in
accordance with the DID.
DD tailoring shall be as follows:
* Delete paragraphs 1.2 and 4.1.e
NOTE: This DIDis limted to bolt-on tables, persistent application
integration, and fields that have key or foreign key dependencies
Exi sting Peopl eSoft core data nodel will not be documented in this
delivery (CGovernnment already has access)
Bl ocks 10, 12, 13: Submit (in MS Word, *.PDF, or Rational file
format) suffix A deliverables at each Critical Design Review (CDR) and
suf fix B deliverables as generated. Revisions shall be subnitted as
required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (IDE) unless otherw se stated on the DD
Form 1423

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 10 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
B

See Bl ock 16 TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BO11 DATABASE DESI GN DESCRI PTI ON
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Di - | PSC- 81437A SOW PARA 3.2.2, 3.2.3 DI MHRS JPMO
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | BLK 16 See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i
. D . . QSUB . Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1l
Bl ock 16.
Bl ock 4: Suppl enental delivery (delivery of software and dat abase
custom zations) provided by contractor shall be documented in
accordance with the DID.
DD tailoring shall be as foll ows:
* Delete paragraph 4.9g.3 in its entirety
NOTE: This DIDis limted to bolt-on tables, persistent application
integration, and fields that have key or foreign key dependencies
Exi sting Peopl eSoft core data nodel will not be docunented in this
delivery (Governnent already has access)
Bl ocks 10, 12, 13: Submit changes to the basic Peopl eSoft database
(in Ermwin format) at each Critical Design Review (CDR). Revisions as
required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (1DE) unless otherw se stated on the DD
Form 1423
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 11 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B012 SOFTWARE TEST REPORT (STR)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - | PSC- 81440A SOW PARA 3.3.3 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE FEQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 15 days after successful
conpl eti on of each test.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 12 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B013 SOFTWARE VERSI ON DESCRI PTI ON ( SVD)

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

Dl -1 PSC- 81442A/ T SOW PARA 3.2.5 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | BLK 16 See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Block 4: DID tailoring shall be as follows:

* Delete paragraphs 1.2 and 3.4 requirenments

Bl ocks 10, 12, 13: Submit (in MS Word format) at each Operational
Test and Evaluation (OT&E). Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environment (I1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 13 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
B

See Bl ock 16 TDP ™ OTHER OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B014 SOFTWARE USERS MANUAL ( SUM SYSTEM USER MANUALS

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

Dl - | PSC- 81443A SOW PARA 3.4.2 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ASREQ See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final

N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1l

Bl ock 16.

Block 4: DID tailoring shall be as follows:

* Delete "...install and..." fromthe first sentence

* Del ete paragraph 4.d

* Delete "The nunbers...docunent." from4.g

* Paragraph 3.1 - Delete the second sentence ("Capabilities,

..described.")

* Delete paragraphs 3.2 and 3.3 in entirety
* Delete paragraph 3.4.b
* Paragraph 4 - Delete "...step-by-step...user." and conbine the

second sentence with the first sentence. Delete "...shall be

presented..." in the second sentence. Delete the third sentence

Bl ocks 10, 12, 13: Submit 30 days prior to final Test Readiness

Review (TRR) for each UA. Revisions as required

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 14 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

B015 COMPUTER SOFTWARE PRODUCT END | TEMS DI MHRS SOFTWARE

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

Dl - MCCR- 80700 SOW PARA 3.2.5.1 DI MHRS JPMO

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | BLK 16 See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final

A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 1
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Bl ocks 10, 12, 13: Subnit each DI MHRS Software rel ease no | ater than

15 days after successful conpletion of acceptance tests.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environnment (1DE) unless otherw se stated on the DD

Form 1423. DI MHRS Software shall be subnmitted on a CD, which will

include the source code for nodification to COTS products. This wll

not include native Peopl eSoft code.

TOTAL ---> 0 1 1

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 15 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B016 SECURI TY FEATURES USERS GUI DE

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

Dl - MCCR- 81349 SOW PARA 3.4.2 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ONE/R See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Bl ocks 10, 12, 13: Submit no later than 90 days prior to the start of

System I ntegration Testing (SIT). Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environnment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 16 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BO17 STATUS REPORT SEE BLOCK 16
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - MGMT- 80368 SOW PARA 3.1.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | MIHLY See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i
. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Block 3: Submit for each of the follow ng suffixes:
A.  Program Status Report
B. Deploynment Status Report
Bl ock 10: Monthly submittals applicable to suffix A only.
Bl ocks 12, 13: Submit suffix A deliverables no later than 15 days
after conpletion of first full nonth of data collection and nonthly
thereafter. Submit suffix B deliverables no |ater than 30 days after
each depl oynment .
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (I1DE) unless otherw se stated on the DD
For m 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 17 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B018 SYSTEM PROBLEM REPORT ( SPR)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - MGMT- 81232 SOW PARA 3.3.3 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE FEQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 15 days after successful
conpl eti on of each test.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 18 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B019 CONTRACT WORK BREAKDOWN STRUCTURE
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - MGMT- 81334/ T SOW PARA 3.1.1.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE FEQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Block 4: DID tailoring shall be as follows:
* Paragraph 7.1 - Delete "...as required, by...ML-STD-881."
* Paragraph 10.2 - Delete "...which consists of two parts." from
first sentence and delete the second sentence in its entirety
* Paragraph 10.2.1 - Delete "Part | -" from header; delete 10.2.1.a
* Delete paragraph 10.2.2 in its entirety
Bl ocks 10, 12, 13: The CWBS is a 'living' document that will reside
in the Integrated Data Environnent (IDE). Changes fromthe baseline
CWBS submitted in Phase | will be made as required.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (I1DE) unless otherw se stated on the DD
For m 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 19 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

EARNED VALUE MANAGEMENT

B020 COST PERFORMANCE REPORT (CPR) REPORTS
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - MGMT- 81466 SOW PARA 3.1.1.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | MIHLY See Bl k 16 b. COPIES
8. APP CODE FEQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A See Bl k 16 See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Bl ock A: Exhibit Bis applicable to data CLINs as outlined in B0OO1, SPAWAR 02 0 1 0
Bl ock 16.
Bl ock 4: In accordance with 10.1 of the DID, contractor shall use the
standard M cro- Frame Program Manager (MPM) generated formats 1-5.
Bl ocks 10, 12, 13: Submit no later than 45 days after contract award
and nonthly thereafter no later than the 25th of the nmonth. Al data
based upon contractor's accounting nonth end.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (1DE) unless otherw se stated on the DD
Form 1423.

TOTAL ---> 0 2 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 20 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B021 CONTRACT FUNDS STATUS REPORT ( CFSR)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
DI - MGMT- 81468 SOW PARA 3.1.1.1 DI MHRS JPMO
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | MIHLY See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A See Bl k 16 See Bl k 16 Draf Reg Repr
16. REMARKS D MVHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ock 8: Approval on first submttal only.
Bl ocks 10, 12, 13: Submit no later than 30 days after the first full
reporting quarter after contract award and quarterly thereafter.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete
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Contract Data Requirements List
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™ OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

B022 BRI EFI NG MATERI AL STATUS BRI EF
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - MGMT- 81605 SOW PARA 3.1.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 24 hours after conpletion of
each program| evel briefing.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environnment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
B

See Bl ock 16 TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B023 TECHNI CAL REPORT- STUDY/ SERVI CES SEE BLOCK 16
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - M SC- 80508 SOW PARA 3.1.3, 3.4.1, 3.5.1, 3.6.2 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ASREQ See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1l
Bl ock 16.
Block 3: Submit for each of the follow ng suffixes

A.  Progress Report

B. Production Environment Plan

C. Backup and Recovery Annual Test Report

D. Studi es/ Anal yses Techni cal Report
Bl ocks 10, 12, 13: Submit suffix A Progress Report annually in
accordance with | nnovative Technol ogy Insertion WBS # 0103. Al. 01
Submt suffix B Production Environment Plan at initial Critical Design
Review (CDR). Updates as required. Submt suffix C Backup and
Recovery Annual Test Report no |ater than 30 days after exercising
CLIN 0300 of the contract and annually thereafter. Submit suffix D
Techni cal Report no later than 30 days after conpleting governnent-
directed (via contract nodification) studies or anal yses
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (1DE) unless otherw se stated on the DD
Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B024 | NTEGRATED MASTER SCHEDULE (| MS)
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - M SC- 81183A SOW PARA 3.1.1.1 DI MHRS JPMO
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R 60 DAC b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A N A ASREQ Draf Reg Repr
16. REMARKS DI MHRS JPMO 1 1 0
Bl ock A: Exhibit Bis applicable to data CLINs as outlined in B0OO1, SPAWAR 02 0 1 0
Bl ock 16.
Bl ocks 10, 12, 13: Submit no later than 45 days after contract award
and nonthly thereafter no later than the 25th of the nmonth. Al data
based upon contractor's accounting nonth end.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (1DE) unless otherw se stated on the DD
Form 1423.
TOTAL ---> 1 2 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B025 STUDENT GUI DES

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

D -M SC- 81456/ T SOW PARA 3.4.2 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ONE/R See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Block 4: DID tailoring shall be as follows:

* Del ete paragraph 7.2

* Delete paragraph 10.2.2 in its entirety

* Paragraph 10.2.3 - Delete "...and identification nunber." from

10.2. 3. a

* Paragraph 10.2.4 - Delete "...(evaluation test...procedures) from

10.2.4.e; delete 10.2.4.f; and delete "...equipnment..." from10.2.4.h

Bl ocks 10, 12, 13: Subnit at the final Test Readiness Review (TRR)

for each UA. Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environment (I1DE) unless otherw se stated on the DD

For m 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete
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Contract Data Requirements List
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
See Bl ock 16 B TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B026 LESSON STRATEGY REPORT
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
D -M SG 81457/ T SOW PARA 3.4.2 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | ONE/R See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i
. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1l
Bl ock 16.
Block 4: DID tailoring shall be as follows:
* Delete paragraph 7.4
* Del ete paragraph 10.1
* Paragraph 10.3.2 - Delete the second sentence ("Less
strategies...for guidance.")
* Paragraph 10.3.3.a - Delete "...classification
signature...authority..."
* Paragraph 10.3.3.b - Delete second, third and forth sentences ("It
shall list the...one or nore illustrative exanples.") and del ete
"...exhibit traceability...and shall..." fromthe |l ast sentence

Del et e paragraphs 10.3.3.e/f
* Paragraph 10.3.3.h - Delete "Prototype" from header; delete "...a
prototype | esson...produce authored..." in the first sentence and
del ete the second sentence in its entirety
* Del ete paragraph 10. 3. 3.
Bl ocks 10, 12, 13: Submit no later than 60 days after final Critica
Design Review (CDR) for each UA. Revisions as required
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (IDE) unless otherw se stated on the DD
Form 1423

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP

Page 26 of 33

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR

Northrop Grumman I T

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

B027 | NSTRUCTOR PLANNI NG DOCUMENT TRAI NI NG PLAN

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

DI -M SC- 81458/ T SOW PARA 3.4.2 DI MHRS JPMO

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ONE/R See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Block 4: DID tailoring shall be as follows:

* Paragraph 3.1 - Delete "...or to control...direction." fromthe

second sentence

* Paragraph 10.2.1.aa - Delete 10.2.1.a.(2); delete "...and

| aboratory" from10.2.1.a.(6); and delete 10.2.1.a.(11/12/13/14/ 15)

* Delete paragraph 10.2.1.b

* Delete 10.2.2.aa.(6/7) and 10.2.2.aa.(9); delete "...laboratory..."
from10.2.2.a.(10); delete 10.2.2.aa.(12/16/18/19/23)
* Delete 10.2.2.b.(3/444/6)
* Delete the first sentence in paragraph 10.2.2.c ("The body

shall ... personnel . ")
* Delete paragraphs 10.2.2.d/e

Bl ocks 10, 12, 13: Submit at final Test Readi ness Review (TRR) for

each UA. Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environnment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B028 SYLLABUS

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

D -M SG 81459/ T SOW PARA 3.4.2 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ONE/R See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Block 4: DID tailoring shall be as follows:

* Delete paragraphs 10.2.1.b and 10.2.1.f/g/h/i/j/k/l/m

* Delete paragraphs 10.2.2.b/c and 10.2.2.e

* Delete paragraphs 10.2.3, 10.2.4, 10.2.5 and 10.2.6 in their

entirety

* Delete paragraphs 10.2.7.b/c and 10.2.7.g

* Delete paragraph 10.2.8.b

* Paragraph 10.2.8.e - Delete "...and sinulator..."

* Paragraph 10.3 - Delete "...aircrew and maintenance..." in the

first and second sentences

Bl ocks 10, 12, 13: Deliverable shall be conbined with DI -1LSS 80569

and submitted as one docunent at the final Critical Design Review

(CDR) for each UA. Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete

Page 28 of 33




Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B029 MAI NTAI NABI LI TY PREDI CTI ONS REPORT

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

DI - MNTY- 81602 SOW PARA 3.5.1 DI MHRS JPMO

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ONE/R See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Bl ocks 10, 12, 13: Submit at the final Critical Design Review (CDR)
for each UA. Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environnment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)  Previous editions are obsolete
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
See Bl ock 16 B TDP ™ OTHER OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DI MHRS Phase 2 N00039- 02- C- 3238 Northrop Grumman I T
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B030 TEST PLAN SEE BLOCK 16
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - NDTI - 80566/ T SOW PARA 3.3.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | BLK 16 See Bl k 16 b. COPIES
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Block 3: Submit for each of the follow ng suffixes:
A Unit Test
B. Software Integration Test (SWT)
C. InterimUser Test (IUT)
D. SystemlIntegration Test (SIT)
E. System Acceptance Test (SAT)
F. Devel opnental Test and Eval uati on (DT&E)
Block 4: DIDtailoring shall be as follows:
* Del ete paragraphs 10.3.4 and 10.3.7
* Paragraph 10.3.9 - Replace "Master test list." header with "Test
control."
* Paragraphl0.3.9.2 - Replace a - d with "a. Identification and
description." and "b. Test title."
* Del ete paragraphs 10.3.9.3 and 10.3.9.4
* Paragraphs 10.3.9.7 and 10.3.9.8 - ldentification of list itens
shall be when applicable
Bl ocks 10, 12, 13:
A. Subnit Unit Test Plan no later than 15 days after each
Critical Design Review (CDR).
B. Submit SWT Plan no |ater than 15 days after each Criti cal
Desi gn Revi ew (CDR).
C. Submit IUT Plan no |ater than 30 days prior to the start of
| UT.
D. Submit SIT Plan no later than 30 days prior to the start of
SIT.
E. Submt SAT Plan no later than 30 days prior to the start of
SAT.
F. Submt DT&E Plan no later than 30 days prior to the start of
DT&E.
Bl ock 14: Data submittals shall be electronically accessible via the
Integrated Data Environment (IDE) unless otherw se stated on the DD
Form 1423. TOTAL ---> 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP Page 30 of 33
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Contract Data Requirements List
(1 Data Item)

Form Approved

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™

OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B031 SECURI TY TEST PLAN

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

Dl - NDTI - 81351/ T SOW PARA 3.3.1 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | ONE/R See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final
A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Block 4: DID tailoring shall be as follows:

* Paragraph 7.1 - replace DoD-5200.28 STD (rescinded) with DoD-8500. 1

(repl acenent)

Bl ocks 10, 12, 13: Submit no later than 90 days prior to System

Integration Test (SIT). Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP 18. ESTIMATED TOTAL PRICE
NSP
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Contract Data Requirements List
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.

See Bl ock 16

C. CATEGORY:

B. EXHIBIT
B TDP

™ OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE
| NSTALLATI ON AND CHECKOUT PLAN /

B032 | NSTALLATI ON AND ACCEPTANCE TEST PLAN DEPLOYMENT PLAN

4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)

Dl - QCl G- 80154A SOW PARA 3.4.1 DI MHRS JPMD

7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT | BLK 16 See Bl k 16 b. COPIES

8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSE a. ADDRESSEE i

. D . . QSUB . Final

A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI MHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,

Bl ock 16.

Bl ocks 10, 12, 13: Submit no later than the final Test Readi ness

Review (TRR) for each UA. Revisions as required.

Bl ock 14: Data submittals shall be electronically accessible via the

Integrated Data Environnment (1DE) unless otherw se stated on the DD

Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Grumman | T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP
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Contract Data Requirements List Form Approved

(1 Data Item)

OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN
your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.

A. CONTRACT LINE ITEM NO.
See Bl ock 16

B. EXHIBIT
B

C. CATEGORY:
TDP ™ OTHER OTHER

D. SYSTEM/ITEM
DI VHRS Phase 2

E. CONTRACT/PR NO.
N00039-02- C- 3238

F. CONTRACTOR
Northrop Grumman I T

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

FAI LURE ANALYSI S AND CORRECI VE ACTI ON
B033 REPORT
4. AUTHORITY 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
Dl - RELI - 81315 SOW PARA 3.5.1 DI MHRS JPMD
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION
LT STATEMENT | BLK 16 See Blk 16 b. COPIES
8. APP CODE FEQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N A N A See Bl k 16 Draf Reg Repr
16. REMARKS DI VHRS JPMO 0 1 0
Block A: Exhibit B is applicable to data CLINs as outlined in B0O1,
Bl ock 16.
Block 4: DID tailoring shall be as follows:
* Delete 7.1
* Delete 10.2.f and 10.2.h
* Delete references to 10.5 in 10.3.1.e and 10.4.1.a
* Delete 10.5 and 10.6
Bl ocks 10, 12, 13: Submit no later than 30 days after initial
failure. Submt status nmonthly until failure is resolved.
Bl ock 14: Data submttals shall be electronically accessible via the
Integrated Data Environment (IDE) unless otherw se stated on the DD
Form 1423.

TOTAL ---> 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Judy Carroll, Northrop Gumman I T 13 Jan 04

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE
NSP
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